



Amendment-III

Sub: Procurement – Tender for “Design, Supply, Installation, Testing and Commissioning of 200KWp Roof top Model Solar PV Power Plant” – Postponement of tender schedule – issued..

Ref: 1) This office tender notification: RGUKT-B/Proc/SolarPower/T11/2016,dt. 26.12.2016 and amendments dated.31.12.2016 & 06.01.2017.

RGUKT issued tender notification (vide reference 1st cited) for Design, Supply, Installation, Testing and Commissioning of 200KWp Roof top Model Solar PV Power Plant”. In connection with this tender, based on the representations received from various bidders the tender schedule is modified as follows:

S. No.	Description	As per the tender document	Modification
1	Bid Document Downloading end date	16.01.2017 till 05:00PM	17.01.2017 till 05:00PM
2	Last Date for uploading bids online	16.01.2017 at 05:30PM	17 .01.2017 at 05:30PM
3	Last Date for receiving the Hardcopies of documents	18.01.2017 by 05:00PM	18.01.2017 by 05:00PM
4	Opening of Pre-Qualification & Technical bids	20.01.2017 at 03:00PM	20.01.2017 at 03:00PM
5	Opening of price bids	20.01.2017 at 03:00PM	20.01.2017 at 04:00PM

All other terms remain the same.

Sd/-
Director