



Ref.No.RGUKT-B/Proc/SolarPower/T11/2016, dated.31.12.2016

Amendment-I

Sub: Procurement – Tender for “Design, Supply, Installation, Testing and Commissioning of 200KWp Roof top Model Solar PV Power Plant” – Postponement of Pre-bid meeting – Amendment – issued..

Ref: 1) This office tender notification: RGUKT-B/Proc/SolarPower/T11/2016,dt. 26.12.2016

RGUKT issued tender notification (vide reference 1st cited) for Design, Supply, Installation, Testing and Commissioning of 200KWp Roof top Model Solar PV Power Plant”. In connection with this tender, the **pre-bid meeting scheduled to be held on 03.01.2017 @ 03:00PM is postponed to 04.01.2017@03:00PM.**

All other terms remain the same.

Sd/-
Director